Municipality of Princeton

Municipal Building
400 Witherspoon Street
Princeton, NJ 08540-3496

Office of Land Use Engineer
Telephone (609) 921-7077
Fax: (609) 688-2026

John M. West, P.E., P.P.
Land Use Engineer
jwest@princetonnj.gov

April 4, 2017

Mr. James J. Chmielak, P.E.
Kensho Resources LLC
360 Nassau Street
Princeton, NJ 08540

Re: Bond Estimate
86 Spruce Street; Block 30.03, Lots 62 & 63
86 Spruce Street, LLC Owner / Applicant
Parking Lot-Minor Site Plan, Zone R4 (Boro)
Z1616-420

Dear Mr. Chmielak:

In accordance with the Zoning Board approval for the above referenced project, you are required to post performance guarantees and inspection fees to the Princeton Engineer's Office, along with a W9 Form and two original signed performance guaranty agreements. (Attached), one will be returned to you when it is executed by the Mayor.

Construction Estimate	Bond Estimate 120%	Bonded Amount 90%	Cash Amount 10%	Inspection Fees 5%
$20,653.00	$24,783.60	$22,305.24	$2,478.36	$1,239.18

Should you have any questions, please contact me at the number above.

Sincerely,

John M. West, P.E., P.P.
Land Use Engineer

cc: Claudia Ceballos, Administrative Assistant

86 Spruce Street - Performance Guarantee Cost Estimate

Description	Quantity	Unit	Unit Cost	Cost	Subtotal
Site					
Miscellenaous Demolition/Site Preparation	1	EA	$1,500	$1,500	
Gravel Driveway	51	SY	$8	$405	
Concrete Sidewalk (Repair)	32	SF	$3	$96	
Concrete Driveway Apron	128	SF	$5	$640	
Curb	24	LF	$25	$600	
Trash/Recycling Enclosure	1	EA	$1,500	$1,500	
Wood Fence	20	LF	$35	$700	
					$5,441
Storm Drainage					
8" HDPE Pipe	32	LF	$22	$704	
Rain Garden Installation	1	LS	$3,500	$3,500	
					$4,204
Soil Erosion					
Silt Fence Installation	336	LF	$3	$1,008	
Inlet Filters	1	EA	$50	$50	
					$1,058
Landscape Improvemetns					
Restoration, Topsoil/Seed/Mulch	1	EA	$1,000	$1,000	
Evergreen Trees	48	EA	$150	$7,200	
Trees (2.5 Cal.)	7	EA	$250	$1,750	
					$9,950
	Total Estimate				**$20,653**

RECEIVED
MAR 08 2017
Princeton
Zoning / Engineering

Notes:

This cost estimate has been performed for the purposes of preparation of the construction bond only
Final costs and quantities are subject to the contractor bid process.